PROGRAM SUPPLEMENT NO. N012 Adv Project ID Date: February 23, 2015

to 0814000239 Location: 08-SBD-0-RDL
ADMINISTERING AGENCY-STATE AGREEMENT Project Number: HSIPL-5083(016)
FOR FEDERAL-AID PROJECTS NO 08-5083R E.A. Number:

Locode: 5083

This Program Supplement hereby adopts and incorporates the Administering Agency-State Agreement for Federal Aid
which was entered into between the Administering Agency and the State on 06/29/08 and is subject to all the terms and
conditions thereof. This Program Supplement is executed in accordance with Article | of the aforementioned Master
Agreement under authority of Resolution No. 6934 approved by the Administering Agency on  April 20, 2010
(See copy attached).

The Administering Agency further stipulates that as a condition to the payment by the State of any funds derived from
sources noted below obligated to this PROJECT, the Administering Agency accepts and will comply with the special
covenants or remarks set forth on the following pages.

PROJECT LOCATION:
Intersection of Pioneer Avenue and Orange Street

TYPE OF WORK: Traffic signals and protected left-turn phasing LENGTH: 0.1(MILES)

EstimatedCost ~ FederalFunds @ Matching Funds *
MS3E $24,300.00 LOCAL OTHER
$27,000.00 $2,700.00 $0.00

STATE OF CALIFORNIA
Department of Transportation
By . . . o
Chief, Office of Project implementation
Division of Local Assistance

Date

| hereby certify upon my personal knowledge that budgeted funds are available for this encumbrance:

( Lg 2/ Y
Accounting Officer . .z en e, P 29 Date /0 ,/5 $24.300.00
Chapter Stétutes Item , Year ‘ Pfogfam ' BC Categorf ,Fun,d, So(jfce 7, B AMOleT
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STATE OF CALIFORNIA. DEPARTMENT OF TRANSPORTATION
PROGRAM SUPPLMENT AND CERTIFICATION FORM

PSCF (REV. 01/2010)

Page _1__ of _1_
TO:  STATE CONTROLLER'S OFFICE DATE PREPARED: PROJECT NUMBER:
Claims Audits 212312015 0814000239
3301 "C" Street, Rm 404 REQUISITION NUMBER / CONTRACT NUMBER:
Sacramento, CA 95816 RQS-2660-081500000373-1
FROM:
Department of Transportation
SUBJECT-
Encumbrance Document
VENDOR/ LOCAL AGENCY:
City of Redlands
$24,300.00
PROCUREMENT TYPE:
Local Assistance
CHAPTER | STATUTES ITEM YEAR PEC / PECT TASK / SUBTASK AMOUNT
25 2014 2660-102-890 2014-2015 20.30.010.550 2620/ 0420 $24,300.00
TOTAL CONTRACT AMOUNT $24,300.00
ADA Notice For individuals with sensory disabitities, this document is available in alternate formats. For information, call (915) 654-6410 of TDD {916) -3880 or write

Records and Forms Management, 1120 N, Street, MS-8¢, Sacramento, CA 95814.



08-SBD-0-RDL 02/23/2015
HSIPL-5083(016)

1.

SPECIAL COVENANTS OR REMARKS

A. The ADMINISTERING AGENCY wili advertise, award and administer this project in
accordance with the current published Local Assistance Procedures Manual.

8. ADMINISTERING AGENCY agrees that it will only proceed with work authorized for
specific phase{s) with an "Authorization to Proceed" and will not proceed with future
phase(s) of this project prior to receiving an "Authorization to Proceed” from the STATE
for that phase(s) unless no further State or Federal funds are needed for those future
phase(s).

C. Award information shall be submitted by the ADMINISTERING AGENCY to the
District Local Assistance Engineer within 60 days of project contract award and prior to
the submittal of the ADMINISTERING AGENCY'S first invoice for the construction
contract.

Failure to do so will cause a delay in the State processing invoices for the construction
phase. Aftention is directed to Section 15.7 "Award Package"” of the Local Assistance
Procedures Manual.

D. ADMINISTERING AGENCY agrees, as a minimum, to submit invoices at least once
every six months commencing after the funds are encumbered for each phase by the
execution of this Project Program Supplement Agreement, or by STATE's approval of an
applicable Finance Letter. STATE reserves the right to suspend future
authorizations/obligations for Federal aid projects, or encumbrances for State funded
projects, as well as to suspend invoice payments for any on-going or future project by
ADMINISTERING AGENCY if PROJECT costs have not been invoiced by
ADMINISTERING AGENCY for a six-month period.

If no costs have been invoiced for a six-month period, ADMINISTERING AGENCY
agrees to submit for each phase a written explanation of the absence of PROJECT
activity along with target billing date and target billing amount.

ADMINISTERING AGENCY agrees to submit the final report documents that coliectively
constitute a "Report of Expenditures” within one hundred eighty (180) days of PROJECT
completion. Failure of ADMINISTERING AGENCY to submit a "Final Report of
Expenditures” within 180 days of PROJECT completion will result in STATE imposing
sanctions upon ADMINISTERING AGENCY in accordance with the current Local
Assistance Procedures Manual.

E. Administering Agency shall not discriminate on the basis of race, religion, age,
disability, color, national origin, or sex in the award and performance of any Federal-
assisted contract or in the administration of its DBE Program Implementation Agreement.
The Administering Agency shall take all necessary and reasonable steps under 49 CFR
Part 26 to ensure nondiscrimination in the award and administration of Federal-assisted
contracts. The Administering Agency's DBE Implementation Agreement is incorporated
by reference in this Agreement. Implementation of the DBE Implementation Agreement,
including but not limited to timely reporting of DBE commitments and utilization, is a legal
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HSIPL-5083(016) -
SPECIAL COVENANTS OR REMARKS

obligation and failure to carry out its terms shall be treated as a violation of this
Agreement. Upon notification to the Administering Agency of its failure to carry out its
DBE Implementation Agreement, the State may impose sanctions as provided for under
49 CFR Part 26 and may, in appropriate cases, refer the matter for enforcement under 18
U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1886 (31 U.S.C. 3801 et

seq.).

F. Any State and Federal funds that may have been encumbered for this project are
available for disbursement for limited periods of time. For each fund encumbrance the
limited pericd is from the start of the fiscal year that the specific fund was appropriated
within the State Budget Act fo the applicable fund Reversion Date shown on the State
approved project finance letter. Per Government Code Section 16304, all project funds
not liguidated within these periods will revert unless an executed Cooperative Work
Agreement extending these dates is requested by the ADMINISTERING AGENCY and
approved by the California Department of Finance.

ADMINISTERING AGENCY should ensure that invoices are submitied to the District
Local Assistance Engineer at least 75 days prior to the applicable fund Reversion Date to
avoid the lapse of applicable funds. Pursuant fo a directive from the State Controller's
Office and the Department of Finance; in order for payment to be made, the last date the
District Local Assistance Engineer can forward an invoice for payment to the
Department's Local Programs Accounting Office for reimbursable work for funds that are
going to revert at the end of a particular fiscal year is May 15th of the particular fiscal
year. Notwithstanding the unliquidated sums of project specific State and Federal funding
remaining and available to fund project work, any invoice for reimbursement involving
applicable funds that is not received by the Department's Local Programs Accounting
Office at least 45 days prior to the applicable fixed fund Reversion Date will not be paid.

These unexpended funds will be irrevocably reverted by the Department's Division of
Accounting on the applicable fund Reversion Date.

G. As a condition for receiving federal-aid highway funds for the PROJECT, the
Administering Agency certifies that NO members of the elected board, council, or other
key decision makers are on the Federal Government Exclusion List. Exclusions can be
found at www.sam.gov.

2. In the event that right of way acquisition for or construction of this project of the initial
federal authorization for preliminary engineering is not started by the close of the tenth
fiscal year following the fiscal year in which the project is authorized, the
ADMINISTERING AGENCY shall repay the Federal Highway Administration through
Caltrans the sum of Federal funds paid under the terms of this agreement.
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